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Statement of Work
Task Qrder 7 Libby Data Management Support

Contract Number: : EP-W-13-028

Contractor Name: Techlaw Inc.

Amendment Number: Initial

Project Title/Name: Libby Data Management Support
EPA Contracting Officer: Jared Van Buskirk

EPA Project Officer: Dave Christenson

EPA Technical Contact: Jeffrey Mosal

EPA Alternate Technicai Contact: Dania Zinner

EPA Alternate Technical Contact: Dave Christenson
Period of Performance: 9/1/13 - 8/31/16

Task Order Description
DESCRIPTION:

The Contractor shall provide general data management support and oversight of activities
conducted at the EPA Region 8 for the Libby, Montana Asbestos Superfund site.

BACKGROUND:

The Site is located within the communities of Libby and Troy, in Lincoln County, Montana. The
City of Libby is located 7 miles southwest of a vermiculite mine that operated from the 1920’s
until 1990. Vermiculite from this mine contains varying levels of a form of asbestos referred to
as Libby amphibole (LLA). Exposure to LA has been shown to cause a range of adverse health
effects in people, including not only workers at the mine and processing facilities, but also in
residents of Libby. Since 1999, the U.S. Environmental Protection Agency (EPA) has conducted
sampling and cleanup activities to address asbestos-contaminated areas at the Site. The Site was
listed on the Superfund National Priorities List (NPL) in October 2002,

The Site includes homes and businesses that may have become contaminated with asbestos as a
result of the vermiculite mining and processing conducted in and around Libby and Troy, as well
as other areas in the vicinity that may have been affected by mining-related releases of asbestos.
For long-term management purposes, the Site has been divided into eight operable units (OUs).

PURPOSE /SCOPE:

e Subtask 1: Task Order Oversight. The Contractor shall provide oversight of activities
conducted at the Libby, MT Superfund site as identified and assigned by TDF to ensure
quality and timeliness of all deliverables. Additionally, the Contractor shall meet specific
administrative and quality assurance requirements specified in this Statement of Work.
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s Subtask 2: Libby Data Support. The Contractor shall provide data management
support to EPA Region 8’s property remediation activities at the Libby Asbestos
Superfund Site.

o Subtask 3: Response Manager Support. The Contractor shall configure deploy and
support EPA’s Response Manager Software in support of remediation activities at the
Libby Asbestos Superfund Site.

s Subtask 4: Libby Asbestos Data Tool (LADT) Support. The Contractor shall develop,
maintain and provide technical support for the Libby Asbestos Data Tool (LADT). The
LADT is a portable Laboratory Information Management System (LIMS) that was
developed for use at the ESAT Laboratory. The LADT tool may also be used by partner
labs. Their use of the LADT is not required.

TASKS:

Subtask 1 Task Order Oversight

The Contractor shall provide oversight of activities conducted at the Libby, MT Superfund site
as identified and assigned through a TDF to ensure the quality and timeliness of all deliverables.
In addition, the Contractor shall meet the following administrative and quality assurance
requirements.

Administrative Requirements

1. Inform the TOCOR via email within two days of receiving a TDF if personnel with the
appropriate experience and skills are NOT available to complete an assignment, or in the
event the contractor anticipates TDF task deadlines or deliverable deadlines cannot be
met.

2. Perform Project Management functions associated with this Task Order and maintain all

files and records required by this Task Order.

Create and maintain applicable records, especially analytical log books, laboratory

notebooks and worksheets as applicable under this Task Order.

4. Attend conferences, trainings, and meetings to obtain the certifications, skills,
knowledge, and/or information required by this Task Order.

5. Maintain all equipment and supplies related to this Task Order. Consult with the
TOCOR and/or PO if and when any equipment or supplies need replacement before
making any purchases. Any purchases of property under the contract must be cleared
through the CO before purchase is made.

6. Comply with all health and safety, environmental, waste handling, and other applicable
rules and regulations established by, but not limited to, the EPA Region 8 Laboratory, the
Troy Asbestos Preparation Facility, and the Libby Asbestos Sample Archive Facility
while performing work under this Task Order.

7. The Contractor shall prepare and deliver monthly progress and financial reports for this
Task Order to the appropriate TOCOR and Contract level COR by the 7™ of each month.

(W3]
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8. Develop, implement, annually review and maintain all Standard Operating Procedures
(SOPs) required by this Task Order.

9. All contractor travel shall be in accordance with contract clause H19. The contractor shall
obtain authorization for any travel in advance from the Contract-Level COR. The
contractor’s request for travel approval shall include: the dates of travel, the destination,
the SSID & Operable Unit to be charged, the TDF number requesting the travel, and the
task order number to be charged. Whenever possible, the contractor shall request travel
authorization in writing at least one week prior to the date of travel. Muitiple travel
events may be requested and authorized in a single authorization.

Quality Assurance Requirements

Develop, maintain and add to the contract Quality Management Plan (QMP) requirements for
quality assurance documentation related to the work under this Task Order.

Comply with relevant requirements of the applicable version of the Libby Quality Assurance
Project Plan (QAPP) related to the work under this Task Order. The contractor may be asked to
provide comments on or contributions to the Libby QAPP or revisions thereof, but is not
expected to be the primary author of the Libby QAPP.

The contractor shall comply with all quality assurance requirements, including completion of
quality assurance documentation required by the QMP, QAPP, or as directed by TDF. The
contractor shall provide quality assurance documentation to third party auditors (e.g. under the
QATS contract) upon request by EPA.

1. Designate a Quality Assurance officer who will develop and oversee the overall quality
assurance process to document compliance with quality control requirements specified in
the QMP.

2. Comply with all requirements of applicable SOPs, National Voluntary Laboratory
Accreditation Program (NVLAP), ISO Methods, the Libby Quality Assurance Project
Plan (QAPP) and site-specific modifications developed by EPA and the Libby Team.

In particular, the Contractor shall adhere to QA/QC requirements given in:

Libby Asbestos Site-Wide Quality Assurance Project Plan (QAPP)
Approved and applicable Sampling and Analysis Plans (SAPs)
Referenced Analytical Methods

Approved and applicable Standard Operating Procedures (SOPs)
Approved and applicable Laboratory Modification Forms
Applicable information contained in the Libby Laboratory eRoom

o5 by Ly B

Subtask 2 Libby Data Support

During the Field Season, the Contractor shall manage sample data submitted by field personnel
associated with the EPA and their Contractors, the United States Army Corps of Engineers
{(USACE) and the Montana Department of Environmental Quality (MT-DEQ). The Contractor
shall receive samples at either the Troy Sample Preparation Facility or the Libby Sample Storage
Facility and generate Chains of Custody (COC) in accordance with EPA Technical Direction.
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The Contractor shall receive samples from various field crews and perform the following
activities:

1. Accept samples and Chains of Custody from field personnel and maintain an electronic
process to manage sample inventory.

2. Log all samples and sampling metadata into Scribe in accordance with EPA Region 8’s
Libby Data Standards and the Libby Data Management Plan.

3. Generate Chains of Custody, for samples that are shipped to sample preparation and/ or
analytical laboratories as designated by EPA Technical Direction.

The Contractor shall log samples and requested preparation methodologies into Scribe and the
Contractor’s electronic document tracking system upon receipt.

Once a sample has been prepared for analysis, the Contractor will use Scribe to generate Chain
of Custody and ship samples to the EPA Region 8 laboratory (or other laboratory as directed by
TDF) for analysis.

Data Management and Reporting Requirements: The Contractor shall produce documentation as
required by EPA’s most current version of its Soil Sample Preparation SOP, the Libby Data
Management Plan, and the Libby Asbestos Site-Wide Quality Assurance Project Plan (QAPP).
In addition, the Contractor shall load data that passes verification to the relevant Scribe database
and publish this data to Scribe.net within one business day after receiving the analytical data.
Verify, update and report all data in the following data tables in accordance with EPA Reporting
Requirements for Tabular Data (see Appendix A).

This reporting requirement will require:

¢ Generating standard Electronic Data Deliverables (EDDs).

e Configuring and tuning Scribe to accept EDDs.

Loading EDDs into a local Scribe Project established for each Site/OU.
Publishing these Projects to Scribe.net, :

The Contractor shall provide data management support to EPA Region 8’s property remediation
activities at the Libby Asbestos Superfund Site. The Field Season is expected to run each year
from April 1 to November 30.

The Contractor shall update EPA Region 8’s site-specific data standards and data reporting
requirements as specified by TDF. The Contractor shall develop SQL statements to validate
both field and analytical data submitted by remedial contractors to meet the EPA’s data standards
and new reporting requirements at the Libby Asbestos Superfund Site.

The Contractor shall follow the EPA Data Management Plan for the Libby Asbestos Superfund
Site (DMP) and its appendices. This comprehensive DMP will contain several integrated
procedures related to different site-specific data streams and the data requirements for the
respective databases.

The Contractor shall maintain a site-specific data management infrastructure to meet the
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requirements of the DMP. This infrastructure will utilize EPA tools and systems wherever
possible but may require the development of additional software and/or data management tools.
These EPA tools and systems include, but are not limited to EPA’s Libby Geospatial Database,
Scribe, Scribe.net, OSC.net, Response Manager, the Libby EDD FTP site, SDMS, and associated
information distribution tools, systems and processes.

The Contractor shall migrate historical spatial and tabular data into the Information Management
System documented in the DMP. For all future operations, the Contractor shall provide
oversight and technical assistance to field personnel to ensure that the requirements defined by
the EPA Region 8 Libby Asbestos Superfund Site’s Data Standards and Reporting Requirements
and the DMP are met.

The Contractor shall monitor the receipt of data and information from field personnel working on
property clean ups in Libby and Troy, Montana. This data includes, but is not limited to, field
observations, sampling metadata, and other data related to EPA’s remediation process at Libby
and Troy, Montana. EPA Region 8 policy requires that all field and laboratory personnel submit
documents to the Libby EDD FTP site, Response Manager and possibly OSC.net. All tabular
data to Scribe.net and/or Response Manager. (OSC.net, Scribe, Scribe.net and Response
Manager are EPA software products). The Contractor shall provide training and technical
support to field personnel who are loading data to OSC.net, the Libby EDD FTP site, Scribe,
Scribe.net and Response Manager.

The Contractor shall verify that all field personnel appropriately submit their documents and
tabular data to the Libby EDD FTP site, Scribe, Scribe.net, and Response Manager by comparing
all electronic deliverables against EPA Region 8’s Data Standards. If data does not meet the
requirements defined by the Libby Data Standards, the Contractor shall report these issues to the
data provider and monitor the provider’s efforts to resolve these issues. ESAT shall provide
technical assistance as required to solve all issues.

The Contractor shall submit a Data Receipt and Data Quality Report to EPA Region 8 weekly.
This Report shall summarize:

1. The electronic deliverables that the Contractor has received from various field crews.

2. The results of the Contractor’s comparison of received deliverables against the Libby
Data Standards.

3. The known progress of the efforts of data providers to resolve problems with their
submrittals.

Subtask 3 Libby Response Manager Support:

The Contractor shall conﬁgtire and deploy EPA's Response Manager System in support of the
Libby asbestos cleanup.

The Contractor shall provide the following support services for Response Manager.
- Analytical Support
- Data Review
- Analytical Logistical Support
- QA/QC Support
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- Risk Assessment Support

- Preparation of QAPPs, SOPs and SAPs

- Development and Review of Analytical Methodologies

- Development and deployment of additional enhancements to Response Manager that
may be tasked by TDF.

- Export data, documents, photographs, etc. that are in Response Manager to EPA’s
SDMS system.

To successfully provide these support services, EPA Region 8 and its ESAT Team need full
access to a wide variety and large amount of property-specific data and documents. This
information is collected or generated by at least five different Government Agencies and their
support contractors. The ESAT contractor shall implement an enterprise system to increase the
efficiency and accuracy of information management at the Site. :

The Contractor shall utilize EPA's Response Manager Data Management System. Response
Manager is a proven tool owned and developed by EPA to manage the data and documents that
are commonly associated with large scale property-based removals. The Contractor shall
replicate Response Manager on a hosting service designated by EPA.

The Contractor shall configure Response Manager for use at the Libby Asbestos Superfund Site
in accordance with EPA's Reporting Requirements for Tabular Data and Documents (see
Appendices A and C of EPA's Data Management Plan for the Libby Asbestos Superfund Site).
Response Manager shall be the primary repository for property-specific documents and data in
the following tables:

- Propertylnfo

- PropertyGIS

- PropertyStatus

- SurveyTemplate
- SurveyQuestion
- SurveyAnswer

- Survey

- SurveyResult

The Contractor shall assess operational requirements and configure the necessary Response
Manager data entry screens and reporting functions. The Contractor shall establish user accounts
with appropriate privileges and provide user-based training and support.

The Contractor shall coordinate with EPA ERT to establish a Scribe.net web service and an
Extract, Transform and Load (ETL) tool that draws data from various Scribe Projects published
to Scribe.net. This data will be loaded to an enterprise sampling and analytical database that is
embedded in Response Manager. This database will include the following data tables:

- Events

- Location

- Visible Vermiculite
-COC

- Samples

- SampleStatus
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- DryingLog

- GrindingLog
- Analysis

- LabResults

- Structures

- Validation

The Contractor shall migrate relevant historical data and documents into Response Manager and
serve data from a production application hosted on an EPA designated platform.

The Contractor shall provide training and technical support to both users and a limited number of
power users (systems administrators) on an as needed basis,

The Contractor shall develop a procedure to export documents and data from Response Manager
to SDMS as directed by TDF.

In an effort to standardize the data between Operable Units, the Contractor shall work with EPA,
the State of Montana, Lincoln County and their contractor, Tetra Tech to migrate data and data
fields in the TOAD database that are common with the OU4 Libby Response Manager incident.
The Contractor will also work with the same entities to migrate documents (PDFs, photographs,
etc) from the Troy Archive and TOAD into Response Manager.

Subtask 4 Libby Asbestos Data Tool (LADT) Support

The Contractor shall develop, maintain and provide technical support for the Libby Asbestos
Data Tool (LADT) that has been in use for over two years. The LADT is essentially a portable
Laboratory Information Management System (LIMS) for use at ESAT and (is not required for
use at partner labs) for the Libby and Troy, MT sites. It is intended to replace the National
Asbestos Data Entry Spreadsheet (NADES) EDD and better interface with SCRIBE. The LADT
Tool is designed to:

- Provide additional functionality for the LAD to incorporate the Fluidized Bed Asbestos
Segregator (FBAS) and NIOSH 9002 PLM test methods.
- Provide Cover Letter, Cover Sheets, and Case Narrative for reports.

The Contractor shall:

- Make modifications to the LADT tool for improved, modified, and corrected
functionality as directed by TDF.

- Develop training tools (short video and instruction manual) for LADT as directed by
TDF.

- Improve delivery method for the LADT tool. (Including registration, site housing, and
electronic packaging and deployment).

- Provide ongoing support for the LADT tool.

Reporting Requirements: The Contractor has developed the Libby Asbestos Data Tool (LADT)
for Asbestos and shall report analytical data in accord with EPA Data Standards, Libby Data
Management Plan and reporting requirements for the Libby Asbestos Site and/or the Libby
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Action Plan. The Contractor shall adhere to reporting requirements given in the previously listed
guidance. Reporting deliverables will generally consist of hard copy reports and electronic data
deliverables (EDDs).The Contractor will load all data that passes verification to the relevant
Scribe Database and publish this data to Scribe.net within one business day after receiving the
analysis data. Verify, update and report all data in the following data tables in accordance with
EPA Reporting Requirements for Tabular Data (see Appendix A). .

The Contractor shall also submit data packages to the FTP site to include, but are not limited to
the following components:

Standard Laboratory Data Package Checklist for PLM and TEM analysis
Laboratory Name and Location Information

TDF Number, Work Order ID and Case Narrative

Analyst and Reviewer Name

Method Utilized

Data Package Preparation Date

Chains of Custody

Copies of Raw Data, Bench Sheets, Calibration Curve Documentation, Refractive
Index Verification Form(s)

Deliverable & Activity Schedule

All deliverables shall be in hard copy and electronic format, i.e. Microsoft Word, Excel,
compact disc, etc.

Deliverable Contract SOW Due No Later Than
Task Reference :

Specified by TDF
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The following additional terms and conditions are requirements of this task order:
CONTRACTING OFFICER’S REPRESENTATIVES

The individuals listed below are authorized representatives of the Contracting Officer for this task order. These
individuals may issue perform Contracting Officer Representative (COR) functions as described in the contract
clauses Technical Direction (EPAAR 1552.237-71) and Authorized Representative of the Contract-Level COR
(EPA-G-42-102).

Name . Role

Jeff Mosal Task Order COR

Dania Zinner Alternate Task Order COR
OPTION PERIODS

This task order contains option periods that the Government may exercise via unilateral task order modification by
providing written notification to the contractor of its intent to exercise the option period at least 60 days in advance
of the end of the current effective period. Providing this written notice does not commit the Government to exercise
the option. If the Government failed to provide written notice within that time, the Government may exercise the
option via bilateral task order modification. Task order option periods may only be exercised within the effective
period of the contract. If a contract-level option period is not exercised, task order option periods may not be
exercised beyond the final date of the contract period of performance.

The period of performance of this task order, inclusive of all option periods is:

Base Period  September 1, 2013 - August 31, 2014
Option Period 1  September 1, 2014 — August 31, 2015
Option Period 2  September 1, 2015 — August 31, 2016

QUALITY ASSURANCE

Performance under this task order requires the contractor to prepare a Quality Assurance Project Plan {(QAPP) to be
included as part of the task order. The contractor shall submit a QAPP with its task order proposal in accordance
with EPA Requirements for Quality Assurance Project Plans (QA/R-5) found here:

http:/fwww.epa.cov/QUALITY /gs-does/r3-final.pdf. The contractor’s QAPP must be approved by the Task Order
Contracting Officer’s Representative (TGCOR) and Quality Assurance Manager before task order award. After task
order award, the contractor shall perform all tasks under this task order in accordance with the quality standards
established in the QAPP.

TRAVEL

Performance under this task order may require travel. The contractor shall submit requests for travel in accordance
with the contract clause Approval of Contractor Travel (EPA-H-31-104). Approval of task order proposals that
include travel as a materials cost shall not be construed to mean the travel is approved. Separate approval for
contractor travel shall be obtained from the Task Order COR.

TRAINING

Performance under this task order may require unique training that is allowable as a direct cost to the task order. The
contractor shall submit requests for such training in accordance with the contract clause Approval of Training (EPA-H-
31-105). Approval of task order proposals that include training as a materials cost shall not be construed to mean the




training is approved. Separate approval for Contractor training shall be obtained from the Contract-Level COR.
CONTRACTOR-ACQUIRED PROPERTY

Performance under this task order may require the contractor to acquire items that meet the definition of property. In
accordance with the contract, the contractor shall not fabricate or acquire, on behalf of the Government, either
directly or indirectly through a subcontract, any item of property without prior written approval from the Contracting
Officer. For purposes of this task order, written approval shali be sought only for items that are considered to be
“accountable personal property™ defined in Section 3.2 of the EPA Personal Property Policy & Procedures Manual
(FMSD 4832) found at htip://intranet epa.gov/ohirirmpolicy/ads/manuals/pp-policy-procedurgs-manual.pdf as:

»  personal property with an acquisition cost of $5,000 or more; i

« all leased personal property (regardless of dollar value); and

» all “sensitive items™ (regardless of dollar value). “Sensitive items™ are personal property items that may be
converted to private use or have a high potential for theft, such as: laptops, projectors, cell phones, cameras, GPS
units, electronic meters, and other technical equipment.
Approval of task order proposals that include items considered to be accountable personal property as a materials
cost shall not be construed to mean the items are approved. If the Contracting Officer authorizes the contractor to
procure contractor-acquired property (CAP) under this task order, the contractor shall deliver the item(s) as a
deliverable under this task order. The Government may decide to provide the property back to the contractor as
government-furnished property. .

VEHICLE USAGE

Performance under this task order may require the contractor to use motor vehicles. In deciding how to obtain
vehicle services, the contractor shall follow the order of precedence and acquisition considerations in the contract
clause Motor Vehicle Usage (ESAT) (CO Added).
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Obligated Amount for this Modification: $100,000.00
Continued ..

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jared Van Buskirk

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0007/001 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A7) (B) (c) D) (E) (F)

New Total Obligated Amount for this Award:
$216,000.00

Incremental Funded Amount changed: from
$116,000.00 to $216,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
14--TR2-08LRABC-303DD2-2505-08BCLAQ0-C001-1408LSP8
12-001
Amount: $100,000.00

Delivery Location Code: RS
Region 8

U.S. EPA Region 8 Lab
16194 W 45th Drive

Golden CO 80403-1790 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 09/01/2013 to 08/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT R FEcEr et

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

FISB1852.55 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-w-13-028

0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITYGODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $100,000.00
3 . .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Limitation of Government's Obligation Under Task Order

E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support

TOPO: Jeff Mosal Max Expire Date: 08/31/2016

The purpose of this modification is to re-obligate $100,000.00 to this task order from Task
Order 1 of the same contract.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $100,000.00
New Total Obligated Amount for this Award: $316,000.00
Incremental Funded Amount changed: from

Cortinued. ..

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Matt Courtad

16C. DATE SIGNED

¢
g o AT ( ELECTROAC
fr i - b
: et : Ef}ﬁ{%@,.mﬁ,, LEKATYAE | 06/06/2014
(Signature of person authorized to sign)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0007/002 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(&) (B) (c) D) (E) (F)

$216,000.00 to $316,000.00

Account code changed from
14--TR2-08LRABC-303DD2-2505-08BCLAO0-C001-1408LSPS8
12=001

Amount changed from $100,000.00 to $200,000.00

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 09/01/2013 to 08/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT LIRS oL FRCERE it

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

003 06/12/2014 PR-R8-14-00252 SOL-HQ-12-00028
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300
FISB1852.55 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-w-13-028
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITYGODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $138,000.00
3 - .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Limitation of Government's Obligation Under Task Order

E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support

TOPO: Jeff Mosal Max Expire Date: 08/31/2016

The purpose of this modification is to obligate $138,000.00 to this task order. The
modification also corrects the Period of Performance end date from 8/31/2016 to 8/31/2014
in the EAS System.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Period Of Performance End Date changed from 2016-08-31 to 2014-08-31
Cortinustd . s

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t o o : 16C. DATE SIGNED
&gl J Pt dE ELLCTRONIE
: Y BGHATRC | 06/12/2014
(Signature of person authorized to sign) 1
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0007/003 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A7) (B) (c) D) (E) (F)

Obligated Amount for this Modification:
$138,000.00

New Total Obligated Amount for this Award:
$454,000.00

Incremental Funded Amount changed: from
$316,000.00 to $454,000.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification:
$138,000.00

Incremental Funded Amount changed from
$316,000.00 to $454,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-TR2-08LRABC-303DD2-2505-08BCLAQO0O-C001-1408LSP83
2-001

DCN-LineID 1408LSP832-001

Amount: $138,000.00

Period of Performance: 09/01/2013 to 08/31/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT LIRS oL FRCERE it

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 09/01/2014 PR-R8-14-00252 SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOs BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
FISE1B50.55 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-w-13-028
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 ERGILINACODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $10,000.00
3 ; 5
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures

E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support

TOPO: Jeff Mosal Max Expire Date: 08/31/2016

The purpose of this modification is to exercise Option Period 1 (Year 2) of this task order
and to reduce the total ceiling amount for the base period.

The total ceiling amount for Option Period 1 (Year 2) is $449,764.20. Funds are being
obligated to this task order from PR-R8-14-00252, in the amount of $10,000.00 for Option
Cortinued. ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t o o : 16C. DATE SIGNED
il g A ELLCTRONIE
: Y BGHATRC | 08/28/2014
(Signature of person authorized to sign) 1
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0007/004 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A7) (B) (c) D) (E) (F)

Period 1 (Year 2) to complete work under all task
areas of the task order statement of work.

The total ceiling amount for the Base Period
(Year 1) is reduced by $490.20, from $454,4%90.20
to $454,000.00 (the current funded amount), in
order to align year one task orders and the
contract base period ceiling, and to comply with
the Limitation of Government's Obligation under
task orders.

LIST OF CHANGES:

Reason for Modification : Exercise an Option and
Obligate Funding

Period Of Performance End Date changed from
2014-08-31 to 2015-08-31

Total Amount for this Modification: -$490.20

New Total Amount for this Version: $903,764.20
New Total Amount for this Award: $1,350,852.40
Obligated Amount for this Modification: $10,000.00
New Total Obligated Amount for this Award:
$464,000.00

Incremental Funded Amount changed: from
$454,000.00 to $464,000.00

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed
from $454,4%90.20 to $454,000.00

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from $0.00 to
$10,000.00

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
14-TR2-08LRABC-303DD2-2505-08BCLAQO0O-C001-1408LSP83
2-001

Amount: $10,000.00

Period of Performance: 09/01/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT RO FRCERE it

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOs BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
FISE1B50.55 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-w-13-028
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 ERGILINACODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support

TOPO: Jeff Mosal Max Expire Date: 08/31/2016

The purpose of this modification is to shift funds from year 1 to option period 1 year 2
and to respectively reduce the ceiling amount for the base period.

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Cortinued. ..

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t e AR : 16C. DATE SIGNED
SN S ELLCTRONIE
: Y BGHATRC | 09/24/2014
(Signature of person authorized to sign) 1
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-028/0007/005 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A7) (B) (c) D) (E) (F)

Total Amount for this Modification: -$110,000.00
New Total Amount for this Version: $793,764.20
New Total Amount for this Award: $1,240,852.40

CHANGES FOR LINE ITEM NUMBER: e

Total Amount changed

from $454,000.00 to $344,000.00
Obligated Amount for this modification:
-$110,000.00

Incremental Funded Amount changed from
$454,000.00 to $344,000.00

CHANGES FOR ACCOUNTING CODE:
14-TR2-08LRABC-303DD2-2505-08BCLA00-C001-1408LSP83
2-001

Amount changed from $138,000.00 to $28,000.00

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
$110,000.00

Incremental Funded Amount changed from $10,000.00
to $120,000.00

CHANGES FOR ACCOUNTING CODE:
14-TR2-08LRABC-303DD2-2505-08BCLA00-C001-1408LSP83
2-001

Amount changed from $10,000.00 to $120,000.00

Total Task Order Value: $793,764.20

(Base Period: $344,000.00)

(Option Period 1: $449,764.20)
Total Task Order Value with all Options:
$1,240,852.40
Total Task Order Funded Amount: remains unchanged
at $464,000.00

(Base Period: $344,000.00)

(Option Period 1: $120,000.00)

Period of Performance: 09/01/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT RO FRCERE it

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOs BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
FISE1B50.55 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-w-13-028
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 ERGILINACODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863
ESAT R8 Task Order 07: Libby Data Management Support

TOPO: Jeff Mosal Max Expire Date: 08/31/2016

The purpose of this modification is to shift $1,661.15 from Option Period 1 (Year 2) back
to Base Period (Year 1) and as a result correct the ceiling amount for the Base Period
(Year 1) to be $345,661.15. All other terms and conditions remain unchanged.

LIST OF CHANGES:

Continued. v
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Cynthia Frate
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t D T : 16C. DATE SIGNED
N LT ELECTRGNIG
: Y niHaTRC | 10/23/2014
(Signature of person authorized to sign) 1

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0007/006 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
() (B) () D) (E) (F)

Reason for Modification : Funding Only Action
Total Amount for this Modification: $1,661.15
New Total Amount for this Version: $795,425.35
New Total Amount for this Award: $1,242,513.55

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed from $344,000.00 to
$345,661.15
Obligated Amount for this modification: $1,661.15
Incremental Funded Amount changed from
$344,000.00 to $345,661.15

CHANGES FOR ACCOUNTING CODE:
14-TR2-08LRABC-303DD2-2505-08BCLAO0O-C001-1408LSP83
2-001

Amount changed from $28,000.00 to $29,661.15

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification: -$1,661.15
Incremental Funded Amount changed from

$120,000.00 to $118,338.85

CHANGES FOR ACCOUNTING CODE:
14-TR2-08LRABC-303DD2-2505-08BCLAO0-C001-1408LSP83
2-001

Amount changed from $120,000.00 to $118,338.85

Tetdl Task Order Valuée: $795,425.35

(Base Period: $345,661.15)

(Option Period 1: $449,764.20)
Total Task Order Value with all Options:
$1,242,513.55
Total Task Order Funded Amount: remains unchanged
at $464,000.00

(Base Period: $345,661.15)

(Option Period 1: $118,338.85)

Period of Performance: 09/01/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT RO FRCERE it

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
007 02/05/2015 See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOs BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
PEE1 82200 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-w-13-028
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITYGODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $150,000.00
3 - .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support

TOCOR: Jeff Mosal Max Expire Date: 08/31/2016
The purpose of this modification is to obligate $150,000.00 to this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

New Total Amount for this Version: $449,764.20

New Total Amount for this Award: $1,242,513.55
Obligated Amount for this Modification: $150,000.00
Continued ..

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t o o : 16C. DATE SIGNED
&gl J Pt dE ELLCTRONIE
: Y BGHATMRC | 02/05/2015
(Signature of person authorized to sign) 1
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-028/0007/007 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(&) (B) (c) D) (E) (F)

New Total Obligated Amount for this Award:
$614,000.00

Incremental Funded Amount changed: from
$464,000.00 to $614,000.00

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
$150,000.00

Incremental Funded Amount changed from
$118,338.85 to $268,338.85

NEW ACCOUNTING CODE ADDED:

Account code:
15-TR2-08LRABC-303DD2-2505-08BCLAQOQ0-C001-1508LSP81
3-001

Amount: $150,000.00

Total Task Order Value: $795,425.35
(Base Period: $345,661.15)
(Option Period 1: $449,764.20)
Total Task Order Value with all Options:
Slp2d2,: 513.55
Total Task Order Funded Amount: $614,000.00
(Base Period: $345,661.15)
(Option Period 1: $268,338.85)

Delivery Location Code: RS
REGION 8

US EPA REGION 8 LAB

16194 W 45TH DRIVE

GOLDEN CO 80403-1790 USA

Period of Performance: 09/01/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT RO FRCERE it

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
008 See BlOCk 16C PR—SRRPOD—]_E)—OOO:LZ SOL_HQ—:LZ—OOOZB
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOs BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
PEE1 82280 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-w-13-028
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITYGODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
X FAR 52.243-3 Changes- Time & Materials or Labor Hours

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [is not, is required to sign this document and return il copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support

TOCOR: Jeff Mosal Max Expire Date: 08/31/2016

The purpose of this modification is to:

1) approve the contractor's revised cost estimates for Year 2 and Year 3 as submitted
3/11/15, and

2) respectively reduce the total ceiling amounts for Year 2 and Year 3, reflective of the
contractor's approved revised cost proposals.

The total ceiling amounts for the:
Coritinued. ..

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t o o : 16C. DATE SIGNED
B ENE S ELLCTRONIE
: Y BGHATRC | 04/10/2015
(Signature of person authorized to sign) 1
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-028/0007/008 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A7) (B) (c) D) (E) (F)

1) Option Period 1 (Year 2) 1is reduced by

$130,378.03, from $449,764.20 to $319,386.17, and

2) Option Period 2 (Year 3) is reduced by
$149,962.03, from $447,088.20 to $297,126.17,
in order to align year 2 and 3 task orders and
the contract base period ceiling, and to comply
with the Limitation of Government's Obligation
under task orders.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: -$280,340.06
New Total Amount for this Version: $616,512.34
New Total Amount for this Award: $962,173.49

CHANGES FOR LINE ITEM NUMBER: 2
Total Amount changed from $449,764.20 to
$319,386.17

CHANGES FOR LINE ITEM NUMBER: 3
Total Amount changed from $447,088.20 to
52970 ,126:17

Total Task Order Value: $665,047.32
(Base Period: $345,661.15)
(Option Period 1z $319,386.17)
Total Task Order Value with all Options:
5962,173.49
Total Task Order Funded Amount: $614,000.00
(Base Period: $345,661.15)
(Option Period 1: $268,338.85)

Period of Performance: 09/01/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT RO FRCERE it

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
009 See Block 16C See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOs BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

PEE1 82200 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-w-13-028

0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITYGODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: S57 . 04732
3 ; 5
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support

TOCOR: Jeff Mosal Max Expire Date: 08/31/2016

The purpose of this modification is to add incremental funding from PR-R8-15-00155 in the
amount of $51,047.32 to complete work under all task areas of the task order statement of
work. The total funded amount for Option Period 1 (Year 2) is hereby increased $51,047.32
from $268,338.85 to $319,386.17. Option Period 1 (Year 2) is now fully funded for the
period of performance.

Total Task Order Incremental Funded Amount changed: from $614,000.00 to $665,047.32.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Cynthia Frate
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
o s U 1 ELLECTROMIC
- sEmne 06 A04 /2015
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 53.243

Previous edition unusable



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0007/009 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(&) (B) () D) (E) (F)

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Total Amount for this Modification: $0.00
New Total Amount for this Version: $319,386.17
New Total Amount for this Award: $962,173.49
Obligated Amount for this Modification: $51,047.32
New Total Obligated Amount for this Award:
$665,047.32

Incremental Funded Amount changed: from
$614,000.00 to $665,047.32

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification: $51,047.32
Incremental Funded Amount changed from

$268,388.85 to $319,386.17

NEW ACCOUNTING CODE ADDED:

Account code:
15-TR2-08LRABC-303DD2-2505-C001-1508LSP826-001
DCN-LineID 1508LSP826-001

Amount: $51,047.32

Total Task Order Value: $665,047.32

(Base Period: $345,661.15)

(Option Perdiod 1z 3319,386.17)

Total Task Order Value with all Options:
5962 ,173.49

Total Task Order Funded Amount: $614,000.00
(Base Period: $345,661.15)

(Option Period 1: $319,386.17)

Period of Performance: 09/01/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT IR FRCERE it

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
010 09/01/2015 PR-R8-15-00305 SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOs BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
FISE1B50.55 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-w-13-028
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 ERGILINACODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $140,000.00
3 - .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.8 Task Order Ordering Procedures; B.8 Task Order Ordering Procedures

E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support
TOCOR: Jeff Mosal Max Expire Date: 08/31/2016

The purpose of this modification is to exercise Option Period 2 (Year 3) of this task
order. The total ceiling amount for Option Period 2 (Year 3) is $297,126.17. Additionally
funds are being obligated from PR-R8-15-00305, in amount of $140,000.00 to do work under
all task areas of the Statement of Work.

LIST OF CHANGES:
Continase. « -

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
B s ",.I T ELLECTROMNIG
ki skt IR Lo e it
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-028/0007/010 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A7) (B) (c) D) (E) (F)

Reason for Modification : Exercise an Option
Period Of Performance End Date changed from
31-AUG-15 to 31-AUG-16

New Total Amount for this Version: $297,126.17
New Total Amount for this Award: $962,173.49
Obligated Amount for this Modification:
$140,000.00

New Total Obligated Amount for this Award:
$805,047.32

Incremental Funded Amount changed: from
$665,047.32 to $805,047.32

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification:
$140,000.00

Incremental Funded Amount changed from $0.00 to
$140,000.00

Exercised option

CHANGES FOR DELIVERY LOCATION: RS8
Amount changed from $0.00 to $297,126.17

NEW ACCOUNTING CODE ADDED:

Account code:
15-TR2-08LRABC-303DD2-2505-08BCLAQOQ-C001-1508LSP84
8-001

Amount: $140,000.00

Total Task Order Value: $962,173.49

(Base Period: $345,661.15)

(Option Periocd l: $319,386.17)

(Option Period 2: $297,126.17

Total Task Order Value with all Options:
$962,173.49

Total Task Order Funded Amount: $805,047.32
(Base Period: $345,661.15)

(Eption Period 1w $319,386.17)

(Option Period 2: $140,000.00)

Period of Performance: 09/01/2013 to 08/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT LRl GElR Bk °F| Rhoks

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
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$805,047.32 to $885,047.32

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification: $80,000.00
Incremental Funded Amount changed from

$140,000.00 to $220,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-TR2B-08L-303DD2-2505-08BCLABC-C001-1608LSP809-0
01

Amount: $80,000.00

Total Task Order Value: $962,173.49

(Base Period: $345,661.15)

(Optien Period 1u $319,;386.17)

(Option Period 2: $297,126.17

Total Task Order Value with all Options:
$962,173.49

Total Task Order Funded Amount: $885,047.32
(Base Period: $345,661.15)

(Option Period 1: $319,386.17)

(Option Period 2: $220,000.00)

Delivery Location Code: RS8
REGION 8

US EPA REGION 8 LAB

16194 W 45TH DRIVE

GOLDEN CO 80403-1790 USA

Period of Performance: 09/01/2013 to 08/31/2016
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B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) (Tailored) and FAR 43.103(b)
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ESAT R8 Task Order 07: Libby Data Management Support
TOCOR: Jeff Mosal Max Expire Date: 08/31/2016
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1) to add incremental funding in the amount of $75,000.00 from PR-R8-16-00118 to Option
Period 2 (Year 3) of the task order to do work under all task areas of the task order
statement of work. The total amount of funding available for Option Period 2 (Year 3) on
the task order has been increased by $75,000.00, from $220,000.00 to $295,000.00.

2) to make an administrative change to the appropriation data for Line Item Number 3 Option
Continued ...
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Period 2 (Year 3) line of accounting DCN
1608LSP809. The Site/Project code is changed from
08BCLABC to 0B8BCLARA as shown below.

All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Funding and Other
Administrative Actions

Obligated Amount for this Modification: $75,000.00
New Total Obligated Amount for this Award:
$960,047.32

Incremental Funded Amount changed: from
$885,047.32 to $960,047.32

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $75,000.00
Incremental Funded Amount changed from

$220,000.00 to $295,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-TR2B-08L-303DD2-2505-08BCLARA-C001-1608LSP825-0
01

DCN-LineID 1608LSP825-001

Amount: $75,000.00

CHANGES FOR ACCOUNTING CODE:
16-TR2B-08L-303DD2-2505-08BCLARA-C001-1608LSP809-0
01

Amount remains the same at: $80,000.00

Total Task Order Value: $962,173.49

(Base Period: $345,661.15)

(Option Period 1: $319,386.17)

(Cption Pericd 2: $297,126.17

Total Task Order Value with all Options:
5962, 173 .49

Total Task Order Funded Amount: $960,047.32
(Base Period: $345,661.15)

(Option Period 1: $319,386.17)

(Option Period 2: $295,000.00)

Period of Performance: 09/01/2013 to 08/31/2016
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[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
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E. IMPORTANT: Contractor [is not. is required to sign this document and return il copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support
TOCOR: Jeff Mosal Max Expire Date: 08/31/2018
The purpose of this modification is to:

1.Accept and approve the Contractor's revised cost proposal for Option Period 3 (Year 4)
and Option Period 4 (Year 5), as submitted 06/13/2016;

2.Incorporate a revised Performance Work Statement (PWS) into Task Order 0007 for Option
Period 3 (Year 4) and Option Period 4 (Year 5); and,

Continasd. « ..«

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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ITEM NO.
(A)
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(c)
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(D)

UNIT PRICE
(E)
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(F)

0004

0005

3.Add ceilings for Option Period 3 (Year 4) and
Option Period 4 (Year 5).

The total amount of funding available under this
Task Order, $960,047.32, remains unchanged.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: $619,426.24
New Total Amount for this Version: $619,426.24
New Total Amount for this Award: $1,581,599.73
Maximum Potential Expiration Date changed to
08/31/2018

Total Task Order Value: $962,173.49

(Base Period: $345,661.15)

(Option Perivd l: S3189,386.17)

(Option Period 2: $297,126.17

Total Task Order Value with all Options:
$1,581,599.73

Total Task Order Funded Amount: $960,047.32
(Base Period: $345,661.15)

(Optien Peripd 1z $319,386.17)

(Option Period 2: $295,000.00)

Period of Performance: 09/01/2013 to 08/31/2016
Add Item 0004 as follows:

Task Order Option Period 3, Contract Option
Periocd 1 (Year 4)
Period of Performance: 09/01/2016-08/31/2017
(Option Line Item)

Add Item 0005 as follows:

Task Order Option Period 4; Contract Option
Pericd 1 (Year 5)
Period of Performance: 09/01/2017-08/31/2018
(Option Line Item)

80326617

816, 160 .07

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
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Statement of Work
Task Order 7 Libby Data Management Support

Contract Number: . EP-W-13-028

Contractor Name: Techlaw Inc.

Amendment Number: 1

Project Title/Name: Libby Data Management Support
EPA Contracting Officer(CO): Cynthia Frate

EPA Contract Level Contracting Officer's
Representative(COR): Dave Christenson

EPA Task Order Contracting Officer’s Representative
{TOCORY): Jeffrey Mosal

EPA Alternate Task Order Contracting Officer’s
Representative : Dania Zinner

EPA Alternate Task Order Contracting Officer's
Representative: Dave Christenson

Period of Performance: 9/1/16 ~ 8/31/18

Task Order Description

DESCRIPTION:
['he Contractor shall provide general data management support and oversight of activities
conducted at the EPA Region 8 tor the Libby. Montana Asbestos Superfund site.

BACKGROUND:

The Site is tocated within the communities ol Libby and Troy. in Lincoln County. Montana. The
City of Libby is located 7 miles southwest of a vermiculite mine that operated from the 1920°s
until 1990. Vermiculite trom this mine contains varving levels of a form of ashestos reterred 1o
as Libby amphibole (1.A). Exposure to LA has been shown to cause a range of adverse health
effects in people. including not only workers at the mine and processing facilities. but also in
residents of Libby. Since 1999, the U.S. Environmental Protection Agency (EPA) has conducted
sampling and cleanup activities to address asbestos-contaminated areas at the Site. The Site was
listed on the Superfund National Priorities List (NPL) in October 2002,

I'he Site includes homes and businesses that may have become contaminated with asbestos as a
result ol the vermiculite mining and processing conducted in and around Libby and Troy. as well
as other arcas in the vicinity that may have been affected by mining-related releases of asbestos.
For long-term management purposes. the Site has been divided into cight operable units (OUs).

March 31, 2018 ef. CMM Section 11 1 Statements of Work Page 1 of 9



PURPOSE /SCOPE.:

Subtask 1: Task Order Oversight. The Contractor shall provide oversight ol activities
conducted at the Libby. MT Superfund site as identitied and assigned by TDF to ensurc
quality and timeliness of all deliverables. Additionally. the Contractor shall meet specific
administrative and quality assurance requirements specitied in this Statement of Work.

Subtask 2:  Libby Data Support. The Contractor shall provide data management
support to LPA Region 8's property remiediation activitics at the Libby Asbestos
Supertund Site.

Subtask 3: Response Manager Support. The Contractor shall configure deploy and
support EPA’s Response Manager Software in support of remediation activities at the
Libby Asbestos Superfund Site.

Subtask 4: Libby Asbestos Data Tool (LADT) Support. The Contractor shall develop.
maintain and provide techuical support for the Libby Asbestos Data Tool (LADT). The
LADT is a portable Laboratory Information Management System (LIMS) that was
developed for use at the ESAT Laboratory. The LADT tool may also be used by partner
tabs. Their use of the LADT is not required.

TASKS:

Subtask 1 Task Order Oversight

The Contractor shall provide oversight of activities conducted at the |ibby, MT Superfund site
as identificd and assigned through a TDY 0 ensure the quality and timeliness of all deliverables.
In addivion. the Contractor shafl meet the following administrative and quality assurance
requirements,

Administrative Requirenients

[

{2

(=]}

Inform the TOCOR via emai) within two days of receiving a I'DF if personnel with the
appropriate experience and skills are NOT available to complete an assignment. or in the
event the contractor anticipates TDF task deadlines or deliverable deadlines cannot be
met.

Perform Project Management functions associated with this Task Order and maintain all
files and records required by this Task Order.

Create and maimain applicable records. especially analytical log books. laboratory
notebooks and worksheets as applicable under this Task Order.

Attend conferences. trainings. and meetings 10 obtain the certifications, skills.
knowledge., and/or intormation required by this Task Order.

Maintain all equipment and supplics related to this Task Order. Consuit with the
TOCOR and/or COR if and when any equipment or supplics need replacement before
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making any purchascs. Any purchases of property under the contract must be cleared
through the CO before purchase is made.

6. Comply with all health and safety. environmental. waste handling. and other applicable
rules and regulations established by. but not fimited 10. the EPA Region 8 Laboratory. the
Troy Asbestos Preparation Facility, and the Libby Asbestos Sample Archive FFacility
while performing work under this Task Order.

7. The Contractor shall preparc and deliver monthly progress and financial reports for this
Task Order to the appropriate TOCOR and Contract level COR by the 7% of cach month.

8. Develop. implement, annually review and maintain all Standard Operating Procedures
(SOPs) required by this Task Order.

9. All contractor travel shall be in accordance with contract clause H19. The contractor shall
obtain authorization for any travel in advance from the Contract-Level COR. The
contractor’s request for travel approval shall include: the dates of travel. the destination.
the SSID & Operable Unit to be charged. the TDF number requesting the wravel. and the
task order number to be charged. Whenever possible. the contractor shall request travel
authorization in writing at least one week prior to the date of ravel. Multiple travel
events may be requested and authorized in a single authorization.

Quality Assurance Requircments

Develop. maintain and add to the contract Quality Management Plan (QMP) requirements for
quality assurance documentation related to the work under this Task Order.

Comply with retevant requirements of the applicable version of the Libby Quality Assurance
Project Plan (QAPP) related 1o the work under this Task Order. The contractor may be asked to
provide comments on ar contributions to the Libby QAPP or revisions thercof but is not
expected 1o be the primary author of the Libby QAPP.

The contractor shall comply with all quality assurance requirements. including completion of
quality assurance documentation required by the QMP. QAPP. or as directed by TDF. The
contractor shall provide quality assurance documentation to third party auditors {¢.g. under the
QATS contract) upon request by EPA.

i. Designate a Quality Assurance officer who will develop and oversee the overall quality
assurance process to document compliance with quality control requirements specified in
the QMP.

Comply with all requirements of applicable SOPs, National Voluntary Laboratory
Accreditation Program (NVLAP). 1SO Mecthods. the Libby Quality Assurance Project
Plan (QAPP) and site-specific moditications developed by EPA and the Libby Team.

[

In particular. the Contractor shall adhere 10 QA/QC requirements given in:

Libby Asbestos Site-Wide Quality Assurance Project Plan (QAPP)
Approved and applicable Sampling and Analysis Plans (SAPs)
Reterenced Analytical Methods

Approved and applicable Standard Operating Procedures (SOPs)
Approved and applicable Laboratory Modification Forms
Applicable information comained in the Libby Laboratory cRoom
Applicable information comained in the EPA SharePoint site.

e L Y —

'h

HLo
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Subtask 2 Libby Data Support

During the Field Season. the Contractor shall manage sumple data submitted by field personnel
associated with the EPA and their Contractors. the United States Army Corps ol [ingineers
{USACE) and the Montana Department of Environmental Quality (M T-DEQ). The Contractor
shall receive samples at either the Trov Sample Preparation Facility or the Libby Sample Storage
Facility and generate Chains of Custody (COC) in accordance with EPA Technical Direction.

The Contractor shall receive samples from various ficld crews and perform the following
activities:

1. Accept samples and Chains of Custody from ficld personnel and maintain an clectronic

process to manage sample inventory.,

Log all samples and sampling metadata into Scribe in accordance with EPA Region 87s

Libby Data Standards and the Libby Data Management Plan.

3. Generate Chains of Custody. for samples that are shipped to sample preparation and/ or
analytical laboratories as designated by EPA Technical Direction.

[ ]

24

The Contractor shail log samples and requested preparation methodologies into Scribe and the
Contractor’s electronic document tracking system upon receipt.

Once a sample has been prepared for analysis. the Contractor will use Scribe to generate Chain
of Custody and ship samples to the EPA Region 8 laboratory (or other laboratory as directed by
TDF) for analysis.

Data Management and Reporting Requirements: The Contractor shall produce documentation as
required by EPA”s most current version ol'its Soil Sample Preparation SOP. the Libby Data
Management Plan, and the Libby Asbestos Site-Wide Quality Assurance Project Plan (QAPP).
In addition. the Contractor shall load data that passes verification to the relevant Scribe database
and publish this data 1o Seribe.net within one business day alter receiving the analytical data.
Verify. update and report all data in the following data tables in accordance with £P:1 Reporiing
Requirements for Tabular Data (see Appendix A).

This reporting requirement will require:

o Generating standard Electronic Data Deliverables (EDDs).

+ Configuring and wning Scribe to accept EDDs.

o Loading EDDs into a local Scribe Project established for cach Site/OU.
o Publishing thesc Projects to Scribe.net.

The Contractor shall provide data management support to EPA Region 8's property remediation
activities at the Libby Asbestos Superfund Site. The Field Scason is expected to run cach yvear
from April I to November 30.

The Contractor shall update EPA Region §s site-specitic data standards and data reporting
requirements as specified by TDE. The Contractor shall develop SQL statements to validate
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both field and analytical data submitted by remedial contractors to meet the EPA’s data standards
and new reporting requirements at the Libby Asbestos Superfund Site.

The Contractor shall foliow the EPA Data Management Plan for the Libby Asbestos Superfund
Site (DMP) and its appendices. This comprehensive DMP will comtain several integrated
procedures related to different site-specific data streams and the data requirements for the
respective databases.

The Contractor shall maintain a site-specific data management infrastructure to meet the
requirements of the DMP. This infrastructure will utilize EPA tools and systems wherever
possible but may require the development of additional sofiware and/or data management tools.
These EPA tools and systems include. but are not limited 10 EPA’s Libby Geospatial Database.,
Scribe. Scribe.net. OSC.net. the ROS ESAT Libby SharePoint site. Max.gov. Response Manager.
the Libby EDD FTP site. SDMS, and associated information distribution tools. systems and
processes.

The Contractor shall migrate historical spatial and 1abular data into the Information Management
System documented in the DMP. For all future operations. the Contractor shall provide
oversight and technical assistance to field personnel to ensure that the requirements defined by
the EPA Region 8 Libby Asbestos Supertund Site’s Dara Standards and Reporting Requirements
and the DMP are met.

The Contractor shall monitor the receipt of data and information from ficld personnel working on
property clean ups in Libby and Troyv. Montana. This data includes. but is not limited to, fietd
observations. sampling metadata, and other data related o EPA's remediation process at Libby
and Troy. Montana, EPA Region 8 policy requires that all ficld and laboratory personnel submit
documents to the Libby EDD IFTP site. Response Manager. the R0O8 ESAT Libby SharePoint site
and possibly OSC.nct. All tabular data to Seribe.net and/or Response Manager. (OSC.net. Scribe,
Scribe.net and Response Manager are EPA software products). The Contractor shall provide
training and technical support to field personnel who are loading data to OSC.nel. the Libby
EDD FTP site. Scribe, Seribe.net and Response Manager.

The Contractor shall verity that all field personnel appropriately submit their documents and
tabular data to the Libby EDD FTP site. Scribe. Scribe.net. and Response Manager by comparing
all electronic deliverables against EPA Region 87s Data Standards. H data does not meet the
requirements defined by the Libby Data Standards. the Contractor shall report these issues to the
data provider and monitor the provider's efforts to resolve these issues.  ESAT shall provide
technical assistance as required to solve all issues.

The Contractor shall submit a Data Receipt and Data Qunality Reporr 1o EPA Region 8 every
other week. This Report shall summarize:

1. The electronic deliverables that the Contractor has received from various field crews.

2. The results of the Contractor’s comparison el received deliverables against the Libby
Data Standards.

3. The known progress of the efforts ol data providers 1o resolve problems with their
submittals.

Subtask 3 Libby Response Manager Support:
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The Contractor shall configure and deploy EPA’s Response Manager System in support of the
{.ibby asbestos cleanup.

The Contractor shall provide the following support services for Response Manager.

- Analytical Support

- Data Review

- Analytical Logistical Suppart

- QA/QC Support

- Risk Assessment Support

- Preparation of QAPPs. SOPs and SAPs

- Development and Review of Analytical Methodologies

- Development and deplovment of additional enhancements 1o Response Manager that
may be tasked by TDF.

- Lxport data. documents. photographs, cte. that are in Response Manager to EPA’s
SDMS system.

To successfully provide these support services. EPA Region 8 and its ESAT Team need full
access to a wide variety and large amount ol property-specific data and documents. This
information is collected or generated by at least five ditferent Government Agencics and their
support contractors. The ESAT contractor shall implement an enterprise system to increase the
efficiency and accuracy of information management at the Site.

The Contractor shall utilize EPA's Response Manager Data Management System. Response
Manager is a proven tool owned and developed by EPA to manage the data and documents that
are commonly associated with large scale property -based removals. The Contractor shall
replicate Response Manager on a hosting service designated by EPA.

The Contractor shall configure Response Manager for use at the Libby Asbestos Superfund Site
in accordance with EPA’s Reporting Reguirements for Tabular Data and Documents (see
Appendices A and C of EPA’s Data Management Plan for the Libby Asbestos Superfund Site).
Responsce Manager shall be the primary repository tor property-specific documents and data in
the following tables:

- Propertyinfo

- ProperntyGIS

- PropertyStatus
- SurveyTemplate
- SurveyQuestion
- SurvevAnswer
- Survey

- SurveyResult

The Contractor shall assess operational requireruents and contigure the necessary Response
Manager data entry screens and reporting functions. The Contractor shall establish user accounts
with appropriate privileges and provide user-based training and support.

‘The Contractor shall coordinate with EPA ER T 1o establish a Scribe.net web service and an
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Extract. Transform and Load (ETL) tool that draws data from various Scribe Projects published
to Scribe.net. This data will be loaded to an enterprise sampling and analytical database that is
embedded in Response Manager. This database will include the following data tables:

- Events

- Location

- Visible Vermiculite
-COC

- Samples

- SampleStatus
- Drvingloog

- GrindinglLog
- Analvsis

- L.abResults

- Structures

- Validation

The Contractor shall migrate relevant historical data and documents into Response Manager and
scerve data from a production application hosted on an EPA designated platiorm.

The Contractor shall provide training and technical support to both users and a limited number of
power users (systems administrators) on an as necded basis.

The Contractor shall develop a procedure to export documents and data from Response Manager
1o SDMS as directed by TDF.,

in an etfort 1o standardize the data between Operable Units. the Contractor shall work with EPA.
the State of Montana, Lincoln County and their contractor. Tetra Tech to migrate data and data
fields in the Troy Owner Access Database (TOAD) database that are common with the QU4
Libby Response Manager incident. The Cantractor will also work with the same entitics to
migratc documents (PDI's. photographs. ete) from the Troyv Archive and TOAD into Response
Manager.

Subtask 4 Libby Asbestos Data Tool (LADT) Support

The Contractor shall develop. maintain and provide technical support for the Libby Asbestos
Data Tool (LADT) that has been in usc for over two yvears. The LADT is essentially a portable
Laboratory Information Management System (1IMS) for use at ESAT and (is not required for
use at pariner fabs) for the Libby and Trov. MT sites. It is intended 10 replace the National
Asbestos Data Entry Spreadsheet (NADES) EDD and better interface with SCRIBE. The LADT
Tool is designed to:

- Provide additional functionality for the LAD to incorporate the Fluidized Bed Asbestos

Segregator (FBAS) and NIOSH 9002 PLM test methods.

- Provide Cover Letter. Cover Sheets, and Case Narrative tor reports.

The Contractor shall:
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- Make modifications to the LADT tool for improved. modilied. and corrected functionality
as directed by TDF.

- Develop training 1ools (short video and instruction manual) for LADT as directed by TDF.

- Improve delivery method for the LADT tool. (Including registration. site housing. and
electronic packaging and deployment).

- Provide ongeing support for the LADT tool,

Reporting Reguirements: The Contractor has developed the Libby Asbestos Data Tool (LADT)
for Asbestos and shall report analytical data in accord with EPA Data Standards. [.ibby Data
Management Plan and reporting requircments for the Libby Asbestos Site and/or the Libby
Action Plan. The Contractor shall adhere to reporting requirements given i the previously listed
guidance. Reporting deliverables will generally consist of hard copy reports and electronic data
deliverables (EDDs). The Contractor will load all data that passes verification to the relevant
Scribe Database and publish this data to Scribe.net within one business day alter receiving the
analysis data. Verily. update and report all data in the following data tables in accordance with
LPA Reporting Requiremenis for Tabular Data (see Appendix A).

The Contractor shall also submit data packages to the FTP site to include. but are not limited to
the following components:

¢ Standard Laboratory Data Package Cheeklist for PLM and TEM analysis

e |.aboratory Name and L.ocation Information
TDF Number. Work Order 1D and Case Narrative

= Analyst and Reviewer Name

s Method Utilized

= Data Package Preparation Date

= Chains of Custody

s Copies of Raw Data. Bench Sheets. Calibration Curve Documentation, Relfractive
Index Verification Form(s)

Deliverable & Activity Schedule

All deliverables shall be in hard copy and electronic format, i.e. Microsoft Word, Excel,
compact disc, ete.

Deliverable | Contract SOW | Due No Later Than
Task Reference !
T

Specified by TDF
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
014 07/01/2016 See Schedule SOL—HQ—:LZ—OOOZB
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $180,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [Jis not. is required to sign this document and return il copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support
TOCOR: Jeff Mosal Max Expire Date: 06/30/2018
The purpose of this modification is to:

l.Exercise Option Period 3 (Year 4) of the task order. The total ceiling amount for Option
Period 3 (Year 4) is $303,266.17;

2.0bligate funds in the amount of $180,000.00 from requisition PR-R8-16-00195 to Option
Period 3 (Year 4) of the task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for Option Period 3 (Year 4) on the task
Corntinued < ..

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
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k AEna R | 06 /30/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-13-028/0007/014 2 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (c) D (E) (F)

order has increased by $180,000.00 from $0.00 to
$180,000.00; and,

3.The Task Order Additional Terms and Conditions
entitled, Option Periods, is deleted in its
entirety and the following is substituted in lieu
thereof: (See Continuation Page 4)

LIST OF CHANGES:

Reason for Modification : Exercise an Option
Period Of Performance End Date changed from
31-AUG-16 to 30-JUN-17

Total Amount for this Modification: $0.00
New Total Amount for this Award: $1,581,599.73
Obligated Amount for this Modification:
$180,000.00

New Total Obligated Amount for this Award:
$1,140,047.32

Incremental Funded Amount changed from
$960,047.32 to $1,140,047.32

Maximum Potential Expiration Date changed to:
06/30/2018

CHANGES FOR LINE ITEM NUMBER: 3

Description changed from Task Order Option Period
2 Contract Base Period- year 3

Period of Performance: 09/01/15- 08/31/16 to Task
Order Option Period 2 Contract Base Period- year 3
Period of Performance: 09/01/15- 06/30/16

End Date changed from 31-AUG-16 to 30-JUN-16

CHANGES FOR LINE ITEM NUMBER: 4

Description changed from Task Order Option Period
3, Contract Option Period 1 (Year 4)

Period of Performance: 09/01/2016-08/31/2017 to
Task Order Option Period 3, Contract Option
Periocd 1 (Year 4)

Period of Performance: 07/01/2016-06/30/2017
Obligated Amount for this modification:
$180,000.00

Incremental Funded Amount changed from $0.00 to
$180,000.00

Start Date changed from 01-SEP-13 to 01-JUL-16
End Date changed from 31-AUG-17 to 30-JUN-17
Exercised option

NEW ACCOUNTING CODE ADDED:

Account
code:16-TR2B-08L-303DD2-2505-08BCLARA-C001-1608LSP
840-001

Continued
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-13-028/0007/014 3 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (c) D) (E) (F)

DCN-LineID 1608LsSP840-001
Amount: $180,000.00

CHANGES FOR LINE ITEM NUMBER: 51

Description changed from Task Order Option Period
4; Contract Option Period 1 (Year 5)

Period of Performance: 09/01/2017-08/31/2018 to
Task Order Option Period 4; Contract Option
Pericd 1 (Year 5)

Period of Performance: 07/01/2017-06/30/2018
Start Date changed from 01-SEP-13 to 01-JUL-17
End Date changed from 31-AUG-18 to 30-JUN-18

Total Task Order Value: $1,265,439.66
(Base Period: $345,661.15)

(Option Period 1: $319,386.17)

(Option Period 2: $297,126.17)

(Option Period 3: $303,266.17)

Total Task Order Value with all Options:
$1,581,599.73

Total Task Order Funded Amount: $ 1,140,047.32
(Base Period: $345,661.15)

(Optien Perigd 1 $319;386.17)

(Option Period 2: $295,000.00)

(Optien Perdiod Bsz S180,00000)

Period of Performance: 09/01/2013 to 06/30/2017
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1 4
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
015 See Block 16C PR-R8-17-00212 Soeml g e
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
7038183233
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $225,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support
TOCOR: Jeff Mosal Max Expire Date: 06/30/2018
The purpose of modification is to:

l.Exercise Option Period 4 (Year 5) of the task order. The total ceiling amount for Option
Period 4 (Year 5) is $316,160.07;

2.0bligate funds in the amount of $225,000.00 from requisition PR-R8-17-00212 to Option
Period 4 (Year 5) of the task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for Option Period 4 (Year 5) on the task
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller
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(A) (B) (c) D (E) (F)

order has increased by $225,000.00 from $0.00 to
$225,000.00.

LIST OF CHANGES:

Reason for Modification : Exercise an Option
Period Of Performance End Date changed from
30-JUN-17 to 30-JUN-18

Total Amount for this Modification: $0.00

New Total Amount for this Version: $316,160.07
New Total Amount for this Award: $1,581,599.73
Obligated Amount for this Modification:
$225,000.00

New Total Obligated Amount for this Award:
$1,365,047.32

Incremental Funded Amount changed from
$1,140,047.32 to $1,365,047.32

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification:
$225,000.00

Incremental Funded Amount changed from $0.00 to
$225,000.00

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
17-TR2B-08L-303DD2-2505-08BCLARA-C001-1708LSP827-0
01

Job # (Site/Project) O08BCLARA

DCN-LineID 1708LSP827-001

Amount: $225,000.00

Total Task Order Value: $1,581,599.73
(Base Period: $345,661.15)

(Opticn Perivd l: S$3189,386.17)

(Option Period 2: $297,126.17)

(Option Period 3: $303,266.17)

(optien Period 4% §316,160.07)

Total Task Order Value with all Options:
51,581 599 . 73

Total Task Order Funded Amount: $1,365,047.32
(Base Period: $345,661.15)

(Optien Perivd l: S319,386.17)

(Option Period 2: $295,000.00)

(Option Period 3: $180,000.00)

(Option Period 4: $225,000.00)

Delivery Location Code: R8 SHIP TO LAB
Us EPA LAB

16194 W 45TH DR

Continued
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GOLDEN CO 80403 US

Periocd of Performance:
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0016 See Block 16C Soml gl e
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
7038183233
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -518,005.91
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X B.5 Limitation of Government's Obligation

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 Task Order 07: Libby Data Management Support
TOCOR: Jeff Mosal Max Expire Date: 06/30/2018

The purpose of modification is to deobligate funds in the amount of $18,005.91 from Option
Period 3 (Year 4). The total amount of funding available for Option Period 3 (Year 4) on
the task order has decreased by $18,005.91 from $180,000.00 to $161,994.09.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continusd ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-13-028/0007/P00016 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this Modification:
-$18,005.91

CHANGES FOR LINE ITEM NUMBER:

Total Ceiling Amount changed

from $303,266.17 to $161,994.09
Obligated Amount for this modification:
=518,0058:91

Incremental Funded Amount changed from
$180,000.00 to $161,994.09

CHANGES FOR ACCOUNTING CODE:
16-TR2B-08L-303DD2-2505-08BCLARA-C001-1608LSP840-0
01

Amount changed from $180,000.00 to $161,994.09

Total Task Order Value: $1,440,327.65

(Base Period: $345,661.15)

(Optien Period 1: $319,386.17)

(Optien Period 2% $297,126.17)

(optien Periocd 3% £161,9894. 09)

(Option Period 4: $316,160.07)

Total Task Order Value with all Options:
$1,440,327.65

Total Task Order Funded Amount: $1,365,047.32
(Base Period: $345,661.15)

(Optien Period 1: $319,386.17)

(Option Period 2: $295,000.00)

(optien Period 3% £161,994..09)

(Option Period 4: $225,000.00)

Period of Performance: 02/01/2013 to 06/30/2018
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